Cameron Estates Community Services District
2023 Road Work Scope & Description

Project #711321- Bridge/Culverts - Rails and Pillars

Base Estimate. Contractor to price cost (per site) to restore these sites to their
pre-disaster condition.

Site 1- (21-1) Mini Storage Bridge - 4040 Cameron Road. Cam 11 at SH7.
GPS start: 38.65624, -120.99411
e Fence. 48'L X5'H, & 42' L X 5'H, bent and misaligned. Price to restore all to pre-
disaster condition or replacement.
e Columns. 24 SF of brick (4 sides- 6 SF each side). 16"W X 54"H broken and
washed out. Price to restore all columns.

Site 2- (21-1) Elying C Bridge 4501 Flying C Road. FlyC5. GPS start: 38.64217,
-120.98879
e Fence. 1 of iron railing, 5/8" spindles on 5" centers, 20'L X 49"H. 2 of iron posts
for fence. 4"L X 4"W X 52"H. 1 of iron railing, 5/8" spindles on 5"centers, 12'L X
49"H bent and misaligned. Price to restore or replace railings.




