
Cameron Estates Community Services District  

2023 Road Work Scope & Description  
 

Project #711318 - Eroded Ditches & Shoulders 
 

Shoulder Work All shoulders shall be backed a minimum depth of three (3) inches compacted 

thickness with ¾” Class 2 aggregate base throughout the project.  Existing shoulders less than three 

inches lower than the pavement edge shall be excavated to allow for the proper depth of base.  If the 

shoulder is not placed the same day of excavation, safety cones shall be placed per above until the 

base is completed.  The aggregate base shall be placed with a wing-type shoulder machine and 

installed to grade (allowing for the compaction) without further shifting by other machinery.  The 

aggregate base shall have adequate moisture throughout when placed and compacted to 95% density 

with vibratory rollers.  Shoulders shall be two feet wide except at location 32 where it widens to 10 feet.  

The outside edge of this widening will taper to existing grade.  All shoulder backing shall be completed 

per the schematic supplied after the HMA patching and before the GRCS installation. 

 

Ditch Repair:    This work shall be completed prior to the installation of the shoulder backing and will include the 

excavation and bench necessary to install the shoulder backing.  Upon completion of the bench (which will be 

compacted to 95% density), safety reflector cones shall be placed 50 feet on center on curves and 100 feet in 

tangents or a one-foot taper shall be placed at the edge of the road for safety.  This taper shall be removed the 

same day of the installation of the shoulder backing. 

 

For Chip Seal see attached Material and Application Specifications  
 

 

Site 1 (18-1)  4542 Cameron Rd. (@ Deer Knoll, NE side of road) to stop at 

Flying C Rd.  Cam10. GPS start: 38.64283, -120.98489. GPS stop: 38.64334,  

-120.98548 

• Reshape ditch as needed. 

• Shoulder washed out. 49 CY of backing gravel, 279'L X 7'W X 8"D  

 

Site 2 (18-2)  4660 Cameron Rd. (South of Old Mill. NE side of Rd.) to corner of 

Longview.  Cam08.  

GPS start: 38.64067, -120.98107 GPS stop: 38.63913, -120.97889. 

• Reshape ditch as needed. 

• Shoulder washed out. 108 CY of backing gravel, 867'L X 5'L X 8"D  

 

Site 3 (18-3) 4990 - 5025 Sleepy Hollow Rd. (East of Highcrest Rd. N side of 

Rd.) Sleepy.  GPS start: 38.63657, -120.96881 GPS stop: 38.63687, -120.96721. 

• Reshape ditch as needed. 

• Shoulder washed out. 56 CY of backing gravel, 565'L X 4'W X 8"D  



 

Site 4 (18-4)  4601- 4640 Valley Vista (off Cameron Rd., East side of road.)   

GPS start: 38.64083, -120.98532. 

• Reshape ditch as needed. 

• Shoulder washed out. 11 CY of backing gravel, 167'L X 5'W X 4"D. 

 

Site 5 (18-5)  3251- 3265 Longhorn Ridge. (North side of road.) L-Horn.  

GPS start: 38.64426, -120.97733 

• Reshape ditch as needed. 

• Shoulder washed out. 21 CY of backing gravel, 168'L X 5'W X 8"D.   

 

 

Site 6 (18-6)  4721- 4821  Flying C Rd. (West Side of Rd., North of Strolling 

Hills Rd.) FlyC3. GPS start: 38.64894, -120.98244. GPS stop: 38.64813, -120.98263. 

• Reshape ditch as needed. 

• Shoulder washed out. 58 CY of backing gravel, 308'L X 5'W X 1'D.  

• Repair pavement. 1 CY of pavement edge, chip & seal, 126'L X 1'W X 2.5"D 

broken and washed out.  

 

Site 7 (18-7)  2780 Lariat Dr. (West side of Rd., West of Strolling Hills Rd.) to stop 

at Strolling Hills. Lar 5.  

GPS start: 38.65121, -120.98791 GPS stop: 38.65232, -120.98671 

• Reshape ditch as needed. 21 CY of unclassified fill, 545'L X 1'W X 1'D washed 

out.  

• Shoulder washed out. 51 CY of backing gravel, 545'L X 5'W X 6"D.  

 

Site 8 (18-8)  1225 Deer Creek Rd. (South of Flying C Rd., West side) from 

telephone pole to corner Flying C.  DeerCr. GPS start: 38.64211, -120.99060 

• Reshape ditch as needed. 26 CY of rip rap, 115'L X 6'W X 1'D washed out of 

position 

• Shoulder washed out. 9 CY of backing gravel, 115'L X 2'W X 1'D. 

 

Site 9 (18-9)  3245 Native Lane, (South side of Rd) to Flying C Ct. (FlyCC1), to 

Flying C Rd. past Stop sign to 4360 Flying C Rd. Continuous ditch all the way 

down. (Native)  

 GPS start: 38.64566, -120.99572, GPS stop: 38.64583, -120.99393 

• Reshape ditch and diversions as needed. Needs mitigation to slow water.  

• Shoulder washed out. 138 CY of backing gravel. 1,395'L X 4'W X 8"D.  

 

 



 

 

 

Site 10 (18-10)  4401 Spring Meadow Rd @ fire hydrant  

• North Side- Reshape ditch and remove sediment. 7 CY of sediment, 73'L X 5'W 

X 6"D. GPS start: 38.64771, -120.972239 

• North Side- Shoulder washed out. 4 CY of backing gravel, 119'L X 5'W X 2"D.  

           GPS start: 38.64790, -120.97285 

• South Side- Shoulder washed out. 5 CY of backing gravel, 78'L X 5'W X 4"D. 

           GPS start: 38.64770, -120.97259 
 
Site 11- (18-11) 4511 Brookside Rd. (Northside) from telephone pole to Flying C 

corner. GPS start: 38.64215, -120.98925 

• Remove sediment in ditch. 11 CY of sediment to be removed. 102'L X 4'W X 

8"D.  

• Reshape ditch as needed. 


